



October 5, 2016

NOTICE TO BIDDERS

ADDENDUM No. 1

Name: Inglewood Neighborhood Stormwater Improvements

Bid No.: IFB 0145-16- RM-FT

Please be advised of Addendum #1 to the above referenced Bid Solicitation as follows:

This addendum consists of two (2) pages and forms a part of the proposal documents and modifies the original specifications and proposal documents, dated September 16, 2016 as noted below: **Please acknowledge addendum 1 in the bid document.**

Question: Will there be a pay item added for the 6" Ductile watermain shown on the plans?

Answer: Page 5 of 6 of the PROPOSAL has been updated with an additional bid item for 6" DIP Water Pipe (Item NO. 1506). **Remove** the existing page 5 of 6 of the PROPOSAL and **replace** with the revised sheet (attached below). A revised .xlsx electronic bid form has been uploaded to the ftp site and Demandstar.

BID OPENING IS HAS NOT CHANGED AND WILL BE TUESDAY, OCTOBER 18, 2016 AT 2:30.

Should you have any questions concerning the above or related matters, please do not hesitate to contact Ron Mayo at (850) 891-8346 **or through FRS TDD at 711.**

Andre Libroth

Andre Libroth
Manager for Procurement Services

AL/rm

COMPANY NAME

AUTHORIZED SIGNATURE

DATE

BID SUMMARY SHEET (revised 10/5/2016)
INGLEWOOD NEIGHBORHOOD STORMWATER IMPROVEMENTS

BIDDER NAME: _____

ITEM NO.	DESCRIPTION	EST. QTY.	UNIT	UNIT PRICE	CONTRACT PRICE
430-175-124	PIPE CULV, CONCRETE, ROUND, 24"	393	LF	\$	\$
430-175-136	PIPE CULV, CONCRETE, ROUND, 36"	151	LF	\$	\$
430-175-160	PIPE CULV, CONCRETE, ROUND, 60"	23	LF	\$	\$
430-175-172	PIPE CULV, CONCRETE, ROUND, 72"	11	LF	\$	\$
430-830-1	MASONRY PIPE PLUG	1	EA	\$	\$
430-830-18	FILLING AND PLUGGING EXISTING PIPE (FLOWABLE FILL)	412	LF	\$	\$
430-834-36	CONCRETE JACKET (36" PIPE)	1	EA	\$	\$
430-834-60	CONCRETE JACKET (60" PIPE)	1	EA	\$	\$
430-834-72	CONCRETE JACKET (72" PIPE)	1	EA	\$	\$
520-1-10	CONCRETE CURB & GUTTER (TYPE F MOD. - MATCH EXISTING)	225	LF	\$	\$
522-2	CONCRETE DRIVEWAY, 6" THICK	28	SY	\$	\$
570-1-2	PERFORMANCE TURF (SOD)	1,500	SY	\$	\$
1506	6" DIP WATER PIPE, 0-6' DEEP	20	LF	\$	\$
1806	6" PVC WATER PIPE, 0 - 6' DEEP	871	LF	\$	\$
5051	WATER SERVICE, 1"	9	EA	\$	\$
5080	REPLACE EXISTING WATER SERVICE	7	EA	\$	\$
5091	INSTALL FIRE HYDRANT ASSEMBLY	2	EA	\$	\$
5106	6" GATE VALVE	5	EA	\$	\$
5136	6" TAPPING SLEEVE AND VALVE	1	EA	\$	\$
20300	ADJUST OR RELOCATE WATERMETER & METER BOX	2	EA	\$	\$
3106	6" PVC SEWER PIPE, 0 - 6' DEEP	26	LF	\$	\$
3108	8" PVC SEWER PIPE, 6' - 8' DEEP	176	LF	\$	\$
3608	8" DIP SEWER PIPE, 6' - 8' DEEP	12	LF	\$	\$
3112-1	12" PVC SEWER PIPE, 8' - 10' DEEP	25	LF	\$	\$
3112-2	12" PVC SEWER PIPE, 10' - 12' DEEP	50	LF	\$	\$
3112-3	12" PVC SEWER PIPE, 12' - 14' DEEP	518	LF	\$	\$
6060	4" WASTEWATER LATERAL	18	EA	\$	\$